STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

12/ 06/ 05
06- 333704

06- FRE- 168-58. 1/ 58. 8

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

I N FRESNO COUNTY NEAR SHAVER LAKE
FROM 0. 3 KM WEST OF TAMARACK

CREEK BRI DGE TO 0.2 KM EAST OF

TAMARACK CREEK BRI DGE

REPLACE BRI DGE RAI LI NG

HA21 693, 000
571, 222. 00
Bl DDER | D

626, 600. 00 4

628, 790.

687, 849.

826, 294.

00 1
50 3
00 2

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 55, 378. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 07/ 05
CONTRACT CODE 'D '
43 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 9. 69

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741
BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD RM 101
FREMONT CA 94539

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVI S CA 93613

R BURKE CCORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

FAX

FAX

FAX

FAX

916 852-5530
00745029
916 852-5533

510 623-0881
00740863
510 252-9389

559 299-3290
00631980
559 299-3503

805 543-8568
00264193
805 543-2521

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
597, 460. 00

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 333704

06- FRE- 168 S

12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 07/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON BARRI ER RAI L

CH NO CA

APCO ASPHALT CONCRETE DI KE
GOSHEN CA

BENTANCOURT BROS CONSTRUCTI ON SI GNAL SYSTEM

LI VERMORE CA

FRANKLI N STEEL
FRESNO CA

P C AND N CONSTRUCTI ON
BYRON CA

SAFETY STRI PI NG
GOSHEN CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

REBAR

VETAL BEAM GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



06- 333704 Bl D245

06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 06/ 05 12/ 07/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENTANCOURT BROS CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM
LI VERMORE CA
FAVMS EQUI PMENT AND SUPPLI ES K RAI L (PARTI AL)
FRESNO CA
FRANKLI N STEEL REBAR
FRESNO CA
GLOBAL ENVI RONMENTAL NETWORK PORTABLE CHANGEABLE MESSAGE SI GN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN AND HEALTH AND SAFETY PLAN
FOUNTAI N VALLEY CA
THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE ( PARTI AL)

GOSHEN CA

CONTI NUED

BENTANCOURT BROS CONSTRUCTI ON
LI VERMORE CA

CUSTOM ROCK
CARLSBAD CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA
ON NEXT PAGE

TEMPORARY S| GNAL SYSTEM ( PARTI AL)

STAI Nl NG CONCRETE ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)



06- 333704 Bl D245
06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 06/ 05 12/ 07/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 P C AND N CONSTRUCTI ON METAL BEAM GUARD RAIL (PARTI AL)
BYRON CA
SAFETY STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ON ( PARTI AL)
NI POMO CA
TAKAKO TRAFFI C CONTROL FLAGG NG ( PARTI AL)
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON COVPANY CONCRETE BARRI ER RAI L

CHI NO CA

BENTANCOURT BROS CONSTRUCTI ON
LI VERMORE CA

FRANKLI NG REI NFORCI NG STEEL
FRESNO CA

P C AND N CONSTRUCTI ON
BYRON CA

SAFETY STRI PI NG AND SI GNS | NC
GOSHEN CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

TEMPORARY S| GNAL

REBAR

METAL BEAM GUARD RAI LI NG

PAVEMENT MARKI NG

CONSTRUCTI ON AREA SI GNS



06- 333704 Bl D245

06- FRE- 168 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 06/ 05 12/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 300 15. 00 4,500. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2, 500. 00 2, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 370 20. 00 7, 400. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 16 225. 00 3, 600. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 8 75. 00 600. 00
11 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7,500. 00 7,500. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 210 125. 00 26, 250. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 250. 00 11, 000. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 125. 00 2,875. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 370 20. 00 7, 400. 00
STRI PE
17 150771 REMOVE ASPHALT CONCRETE DI KE M 57 50. 00 2, 850. 00
18 152320 RESET ROADSI DE SI GN EA 1 250. 00 250. 00
19 (F) 156579 REMOVE BRI DGE RAI LI NG M 88 750. 00 66, 000. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 37 200. 00 7, 400. 00
21 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 19 300. 00 5, 700. 00
22 (F) 260210 AGGREGATE BASE ( APPROACH SLAB) VB 2 500. 00 1, 000. 00
23 390101 ASPHALT CONCRETE TONN 3.2 300. 00 960. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 34 60. 00 2, 040. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 60. 00 1, 380. 00
26 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 19 1, 750. 00 33, 250. 00
27 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 15 4,350. 00 65, 250. 00
(TYPE R)
28 (F) 519120 JONT SEAL (MR 15 MV) M 21 200. 00 4,200. 00
29 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 800 3. 00 5, 400. 00
30 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 17 225. 00 3, 825. 00
(1.63 MV THI CK)
31 692001 ENTRANCE TAPER EA 2 350. 00 700. 00
32 692383 300 MM ANCHOR ASSEMBLY EA 3 125. 00 375. 00
33 721011 ROCK SLOPE PROTECTI ON VB 1 1, 200. 00 1, 200. 00

(BACKI NG NO. 2, METHOD B)



06- 333704 Bl D245

06- FRE- 168 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 06/ 05 12/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2.3 150. 00 345. 00
35 820130 OBJECT MARKER EA 8 100. 00 800. 00
36 (S) 037784 CRASH CUSHI ON ( TYPE TAU-I1) EA 2 12, 000. 00 24, 000. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 3.8 500. 00 1, 900. 00
38 (F) 040065 CONCRETE BARRI ER ( TYPE 80 MODI FI ED) M 102 1, 100. 00 112, 200. 00
39 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 5, 000. 00 10, 000. 00
40 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4,500. 00 4,500. 00
41 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4, 500. 00 4, 500. 00
42 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 370 10. 00 3, 700. 00
( SPRAYABLE)
43 999990 MOBI LI ZATI ON LS LUMP SUM 62, 000. 00 62, 000. 00

TOTAL 626, 600. 00



| TEM
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06- 333704
06- FRE- 168
12/ 06/ 05

163200.
10800.

SUMMARY

OF

REMA/

150450.
11500.

N |

N G

.00
.00
.00
.00
.00

100000.
20000.
17850.
11000.

4140.
7400.
3420.
250.
33440.
18500.
11400.
3000.
11200.
3400.
2300.
66500.
63000.
1995.
9000.
4250.
2400.
900.
1500.
69.
800.
56000.
2850.

183600.
13200.

Bl D245
PAGE 7
12/ 07/ 05



06- 333704 Bl D245

06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 06/ 05 12/ 07/ 05
_______________________________ e
| TEM SECOND THI RD FOURTH
[ BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
40 | 3, 700. 00 3700. 00| 4,725.00 4725. 00| 5, 500. 00 5500. 00
41 | 3, 500. 00 3500. 00| 4,725.00 4725. 00| 5, 500. 00 5500. 00
42 | 10. 00 3700. 00| 11.00 4070. 00| 12. 00 4440. 00
43 | 60, 000. 00 60000. 00| 68, 000. 00 68000. 00| 75, 000. 00 75000. 00

TOT 628, 790. 00 687, 849. 50 826, 294. 00



